Schedule of Materials and Work

Date: 21/06/2023
Client: 15a LOWRY ST, HOUSE AND LAND PACKAGE
Concept plan number: 22144 (CO2) HBO 25.03.22
Site address: 15a Lowry Street, Richmond, 7020
•
LOT/DP number:
House Type: 3 bedrooms, 2 bathrooms, single garage
Contract Price:
Less Deposit: N/A
Balance:
Home Consultant: Julian Kett

Client Approval

We are so excited for you to get to this stage with us. Now that you have made all of the decisions, we can sign off on them and get moving towards getting you into your new home.

This agreement will form the foundation for building your new home. All previous discussions you have had with our team members at Homes by Orange about the specifications and details of your home are superseded by this document. This document is the final representation of what you agree on for your new home.

Attached to this document are specifications from contractors undertaking work on behalf of Homes by Orange. Please work through the checklist below and go through these documents, initialling and dating these as you work through them.

Kitchen Joinery – Orange Joinery Quote - \$14,674.75 including GST
Floor coverings - Hubbers
Windows and doors – GWS
Electrical plan – Paul Morris Electrical

To ensure that you acknowledge all aspects of this schedule, we will tick each specification as we work through this document and initial the bottom of each page.

This acknowledgement states that you fully understand what you are signing off on. If for any reason you don't understand anything you are initialling, please ask your consultant to explain. Don't sign it until you understand and you are happy with the specifications.

After all, we want to make sure you get exactly what you want!

Customer's Initial	Date:
Consultant's Initial	Date:

Table of Contents

Schedule of Materials and Work	
Client Approval	2
Table of Contents	
General	
Foundations and Excavations	
Exterior and Framing	6
Roofing	
Exterior Joinery	
Insulation, Heating & Flooring	<u>c</u>
Interior Details	
Miscellaneous	11
Bathroom One – Ensuite	
Bathroom Two – Main Bath	
Separate Toilet	
Plumbing and Laundry	
Appliances	16
Other Contract Exclusions	

Customer's Initial	
Consultant's Initial	

Date: _____

General

	This schedule and works should be read in conjunction with the plans. Where any ambiguity occurs, this schedule shall take precedence. All work is to be completed in accordance with the schedule of materials and works best industry practice, including the NZ building code and the relevant acceptable solutions. Additional costs incurred as a result of changes in the building code or conditions over the contract period will be charged to the owner.
	The pictures shown in this schedule are an example only to give an indication of the product and the wording is to take precedence over any image
	It is the clients responsibility to highlight any covenants.
	Master Builders 10 year guarantee included
	Includes full working drawings
	Includes a provisional sum of \$7,251.38 including GST for the building consent fees BRANZ levy and the department of housing levy
	Development contributions levy and service connection fees by any council are not included
	Includes Network Tasman new load policy fee, this will be included as part of your electrical
	Resource consent fees are not included
	Maintenance period shall be 365 days from the procession date
	From accepting and signing a variation to contract, an invoice shall be created. All payments of variations are due within seven working days of the
	date the invoice is issued. If there is a delay in payment, this could result in a delay of your build.
	Builders All Risk and liability insurance cover whilst under construction for good and services by Homes by Orange only.
	Homes by Orange have an active health and safety policy in place and is committed to this policy
Cus	comer's Initial Date:
	sultant's Initial Date:

Foundations and Excavations

This agreement makes provision for the excavation of the area covered by the building floor slab including an area 140m2.

SPECIFICATION	DESCRIPTION	NOTES	IMAGE
Excavations	Flat & level site assumed. This quotation includes a Provisional Sum of \$1,500 including GST for site correction. NOTE: No allowance for soft ground conditions.	Raft floor prep allows for stripping 300mm topsoil (to be left on site) & 150mm compacted hard fill with crusher dust blinding.	
Retaining walls	None.		
Top soil stockpiling	Onsite for owner to spread or dispose of.		
Floor	Cupolex raft foundation with thermal wrap.		1
Veranda floor	Allowance of \$2,173.50 including GST for plain concrete patio included.		
Finish to foundation	Fair face concrete as poured by contractor.		
Steps	None in this design.		
Engineering	\$690.00 including GST for engineer costs included in quotation.		

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Exterior and Framing

SPECIFICATION	DESCRIPTION	NOTES	IMAGE
Cladding	Specialised Caviteclad 50mm EIFS Plaster System	Colour: TBC	2
	Three coat light weight plaster system.		
Feature Cladding	James Hardie Stria Board – Vertical	Colour: TBC	3
Columns/pillars	No columns in this design.		
Gable and Head Board	Hip and gable roof.		4
Framing	MSG8 H1.2 KD frames and trusses.		
Driveways	Allowance of \$3,829.50 including GST for plain concrete driveway		
	included.		
Landscaping	Not included		
Decks	Not included		

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Roofing

DESCRIPTION	NOTES	IMAGE
Colorsteel Endura (standard colours)	Colour: TBC	
Corrugated* .40 Colorsteel Endura	Profile: Corrugated	5
	Colour: TBC	
Heavy duty roofing underlay.		
25° pitch.		
High wind zone allowance included.		
F180 fascia system gutter with PVC downpipes.	Profile: Quarter Round	6
	Colour: TBC	
BGC Durasheet	Colour: TBC	7
Coloured Marley downpipes	Colour: Choose from standard colours	
	Colorsteel Endura (standard colours) Corrugated* .40 Colorsteel Endura Heavy duty roofing underlay. 25° pitch. High wind zone allowance included. F180 fascia system gutter with PVC downpipes. BGC Durasheet	Colorsteel Endura (standard colours) Colour: TBC Corrugated* .40 Colorsteel Endura Profile: Corrugated Colour: TBC Heavy duty roofing underlay. 25° pitch. High wind zone allowance included. F180 fascia system gutter with PVC downpipes. Profile: Quarter Round Colour: TBC BGC Durasheet Colour: TBC

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Exterior Joinery

DESCRIPTION	NOTES	IMAGE
12 window units.	Refer attached quote and specs sheet for detail and initial.	
1 hinged door unit.		
3 sliding door units.	Finish / colour: Powder coat - (standard colours). TBC	
Colour match handles on aluminium doors.		
Paint grade flat pine window liners		
All external doors rebated.	(Excluding sliding garage access door)	
4800mm Dominator Sectional Garage Door	Colour: TBC	8
(Standard colour range)	Profile: TBC	
Parkwood Duramax FVS panel 860mm Door leaf	Colour: TBC	9
with Apex 2pt mini lever lock set & 600mm pull		
handles in Brushed Nickel finish.		
Not included.		
Not included.		
Included (excluding garage).		
No allowance has been made.		
	12 window units. 1 hinged door unit. 3 sliding door units. Colour match handles on aluminium doors. Paint grade flat pine window liners All external doors rebated. 4800mm Dominator Sectional Garage Door (Standard colour range) Parkwood Duramax FVS panel 860mm Door leaf with Apex 2pt mini lever lock set & 600mm pull handles in Brushed Nickel finish. Not included. Not included. Included (excluding garage).	12 window units. 1 hinged door unit. 3 sliding door units. Colour match handles on aluminium doors. Paint grade flat pine window liners All external doors rebated. (Excluding sliding garage access door) 4800mm Dominator Sectional Garage Door (Standard colour range) Parkwood Duramax FVS panel 860mm Door leaf with Apex 2pt mini lever lock set & 600mm pull handles in Brushed Nickel finish. Not included. Not included. Included (excluding garage).

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Insulation and Heating

SPECIFICATION	DESCRIPTION	NOTES	IMAGE
Floor	Moist stop 250micron polythene moisture barrier.		
Walls	R2.4 pink batts	No batts to garage exterior walls.	
Ceiling	R7.0 pink batts	Excluding garage.	
Heating	Fujitsu ASTG22KMTC (Hi Wall)	Heating capacity: 7.2kw Cooling capacity: 6.0kw	
Fire	Not within this plan.		

Flooring

SPECIFICATION	DESCRIPTION	NOTES	IMAGE
Carpet	"Watch Hill Carpet" to living, dining, bedrooms including robes and passage including linen.	See Hubbers quote	
Vinyl planking	"Expona Domestic Vinyl Plank" to bathroom, WC, ensuite, kitchen and entry.	See Hubbers quote	
Tiles	"Builders Range 600x600" bath splash, apron and cradle.	See Hubbers quote	

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Date: _____

Interior Details

Customer's Initial

Consultant's Initial

SPECIFICATION	DESCRIPTION	NOTES	IMAG
Ceiling Battens	Steel		
Lining	10mm Gib Wall Lining		
	13mm Gib Ceiling Lining throughout		
	Aqualine to bathroom ceilings and walls		
Garage	10mm Gib board		
Stopping	Level 4 Paint Grade stopping throughout		
Corners	Square Corners		
Coving	55mm Gib Cove	Includes kitchen. Cabinets to 2.1m in kitchen.	10
Ceiling Heights	2.4m		
Skirting	90 x 12mm Bevelled MDF with Pine in 'wet' areas		11
Architrave	60 x 12mm Bevelled MDF to all windows and doors with Pine in 'wet' areas		12
Doors	Flush panel interior doors with paint finish, in MDF flat jambs.		13
Internal door	Miles Nelson S Range	Profile: Shiloh Chrome	14 &
hardware			15
Door jambs	MDF flat with pine to wet areas		
Cavity Sliders	Not in this design.		
Roof Access	Ceiling access hatch in garage		

Paint Dulux Quotation allows for White Based paint selection and colours on the interior		Quotation allows for White Based paint selection and up to four colours on the interior	
Drapes	No allowance.		
Linen Cupboard	4 MDF Shelves in hall linen cupboard		
Wardrobes	Fully fitted by ReSpace.		16
Wardrobe Doors	Flush panel interior doors with paint finish		13
Glass Splashback	900mmx750mm Diamante Low Iron	Colour: TBC	

Miscellaneous

SPECIFICATION	DESCRIPTION	NOTES	IMAGE
Power Distance	Provisional Sum of \$560.00 including GST allowed		
Main	for in quote		
Electric Mains	Included		
Connection			
Temporary Power	Included		
Supply			
Meter Box	Included		
Telephone	Builder to arrange laying of cable and trenching, plus	Final connection arranged and paid for by owner	
Cable/Wire	interior wiring for phones		
Sewer/Storm water	Provisional Sum of \$4,939.25 including GST allowed		
	for in quote		
Back-filling	Drains back filled with on-site material only		
Home Interior	Full interior clean prior to hand over including the		
Clean	interior and exterior of the windows		
Scaffolding	Provisional sum of \$3,047.50 including GST		

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Bathroom One – Ensuite

SPECIFICATION	DESCRIPTION	NOTES	IMAGE
Shower	Clearlite – Sierra 2-sided flat wall white	1000 x 1000 shower tray	17
		Centre waste. White frame.	
Toilet	Adesso Edge BTW rimless toilet suite	White	18
Toilet roll holder	Cosmo toilet roll holder	Chrome	19
Vanity	Newtech Citi 900mm Wall Hung Vanity with 2 Drawers	Colour: TBC	20
Mirror	900x1100mm frameless polished edge	Above vanity	21
Shower Mixer	Savon Shower Mixer	Chrome	22
Slide Shower	Adesso Urban 3 FCT Slider Shower	Chrome	23
Basin Mixer	Savon Basin Mixer	Chrome	24
Towel Rail	7 Bar Ladder Heated Towel Rails by Electrician	Chrome as standard. Alternative colours to be confirmed with electrician at time of walk-through.	25
Bath	Not in this design		
Extras	N/A		

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Date: _____

Date:

Bathroom Two – Main Bath

Customer's Initial

Consultant's Initial

SPECIFICATION	DESCRIPTION	NOTES	IMAGE
Shower	Clearlite Sierra –2-sided flat wall shower	1000 x 1000 shower tray	17
		White trim. Centre waste	
Toilet	N/A		
Toilet roll holder	N/A		
Vanity	Newtech Citi Wall Hung 900mm Vanity with 1 Drawer	Colour: TBC	20
Mirror	900x1100mm frameless polished edge	Above vanity	21
Shower Mixer	Savon Shower Mixer	Chrome	22
Slide Shower	Adesso Urban 3FCT Slide Shower	Chrome	23
Basin Mixer	Savon Basin Mixer	Chrome	24
Towel Rail	7 Bar Ladder Heated Towel Rails by Electrician	Chrome as standard. Alternative colours to be confirmed with electrician at time of walk-through.	25
Bath	Caroma Luna	Gloss White	26
Bath Spout	Savon bath spout	Chrome	27
Bath Mixer	Savon Bath Mixer	Chrome	22

Separate Toilet

SPECIFICATION	DESCRIPTION	NOTES	IMAGE
Toilet roll holder	Cosmo toilet roll holder	Chrome	19
Vanity	Not in this design		
Mirror	Not in this design		
Toilet	Adesso Edge back to wall toilet with soft close seat	White	18
Basin Mixer	Not in this design		
Towel Rail	Not in this design		

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Plumbing and Laundry

Tub Robinhood ST3703 Supertub II White Joinery N/A Mixer Included in the above Water supply Town supply Approx 10m distance allowed for in quotation Water connection 20mm Hot Water Cylinder position Hot Water Cylinder 250L Electric mains pressure, solar ready cylinder Dishwasher Plumbing included	IMAGE
Mixer Included in the above Water supply Town supply Approx 10m distance allowed for in quotation Water connection 20mm Hot Water Cylinder position Hot Water Cylinder 250L Electric mains pressure, solar ready cylinder Dishwasher Plumbing included	28
Water supply Town supply Approx 10m distance allowed for in quotation Water connection 20mm Hot Water Cylinder position Hot Water Cylinder 250L Electric mains pressure, solar ready cylinder Dishwasher Plumbing included	
Water connection 20mm Hot Water Cylinder position Hot Water Cylinder 250L Electric mains pressure, solar ready cylinder Dishwasher Plumbing included	
Hot Water Cylinder position Hot Water Cylinder 250L Electric mains pressure, solar ready cylinder Dishwasher Plumbing included	
position Hot Water Cylinder 250L Electric mains pressure, solar ready cylinder Dishwasher Plumbing included	
Dishwasher Plumbing included	
Waste Disposal Plumbing included	
Sink One and Half Bowl and Drainer	
Kitchen Sink Mixer Savon Mains Pressure kitchen mixer Chrome	29
Exterior Taps 2 included	
Interior pipe work Polybutylene pipework	
Plumbing to fridge Not in this design	
Customer's Initial Date:	
Consultant's Initial Date:	

Appliances

SPECIFICATION	DESCRIPTION	NOTES	IMAGE
Cook Top	Inalto 60cm ceramic cooktop	Stainless Steel Surround	30
Oven	Inalto 60cm single oven 5 function	Stainless Steel	31
Rangehood	Inalto 60cm Canopy Rangehood	Stainless Steel	32
Waste Disposal	Applico waste disposal	Chrome switch	33
Dishwasher Type	Inalto 60cm freestanding dishwasher	Stainless Steel	34

Customer's Initial	
Consultant's Initial	

Date:	
Date:	


Other Contract Exclusions

- ☐ Surveyors fees
- ☐ Water or drainage connection fees
- ☐ Water rates used during the build
- □ Drapes
- ☐ Spoil removal
- ☐ Fencing
- □ Letterbox
- ☐ Clothesline

Customer's Initial ______
Consultant's Initial _____

Date:	
Date:	

Image Library



Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Image 9	Image 10	lmage 11	Image 12
		12mm 90mm →	
Image 13	Image 14	Image 15	Image 16
		The next 9 flarge features year designs contend only activated any security and quelly restrictions. Sarah Sarah	

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Image 17	Image 18	Image 19	Image 20
Image 21	Image 22	Image 23	Image 24
	H C		

Customer's Initial	
Consultant's Initial	

Date: _____

Image 25	Image 26	Image 27	Image 28
	P		
Image 29	Image 30	Image 31	Image 32
Serion Kitchen Mixer - Chrome .5130.02		7 102000 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	3555

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Image 33	Image 34
APPLICO	्रे प्रत्या । स्टब्स् क्रिक्ट

Customer's Initial	
Consultant's Initial	

Date:	
Date:	

Agreement

Ihave had the contents of this document explained to me and I am signing this to say that I understand and agree with all of the contents within this document and all attached documents as outlined on page two.		
Signature Date		
Homes by Orange Staff Member		
Name		
Signature		
Date		
Customer's Initial	Date:	
Consultant's Initial	Date:	