Schedule of Materials and Work

| Date: 21 st May 2021 |
|--|
| |
| Client: EJB & Green Bay Investments |
| |
| Concept plan number: 21186 (CO2) |
| |
| Site address: Lot 23, Ara O Tama Ariki, Stoke |
| |
| LOT/DP number: |
| |
| House Type: 4 bedrooms, 2 bathrooms, double garaging |
| |
| |
| |
| Less Deposit: |
| |
| Balance: |
| |
| Home Consultant: Julian Kett |

Client Approval

We are so excited for you to get to this stage with us. Now that you have made all of the decisions, we can sign off on them and get moving towards getting you into your new home.

This agreement will form the foundation for building your new home. All previous discussions you have had with our team members at Homes by Orange about the specifications and details of your home are superseded by this document. This document is the final representation of what you agree on for your new home.

Attached to this document are specifications from contractors undertaking work on behalf of Homes by Orange. Please work through the checklist below and go through these documents, initialling and dating these as you work through them.

- □ Kitchen Joinery –Orange Joinery Provisional Sum \$20,000 including GST
- □ Floor coverings Hubbers
- □ Windows and doors Contour
- □ Electrical plan Paul Morris Electrical

To ensure that you acknowledge all aspects of this schedule, we will tick each specification as we work through this document and initial the bottom of each page.

This acknowledgement states that you fully understand what you are signing off on. If for any reason you don't understand anything you are initialling, please ask your consultant to explain. Don't sign it until you do understand and you are happy with the specifications.

After all, we want to make sure you get exactly what you want!

| Customer's Initial | |
|----------------------|--|
| Consultant's Initial | |

Table of Contents

| Schedule of Materials and Work1 |
|---------------------------------|
| Client Approval2 |
| Table of Contents |
| General |
| Foundations and Excavations |
| Exterior and Framing |
| Roofing7 |
| Exterior Joinery |
| Insulation, Heating & Flooring |
| Interior Details |
| Miscellaneous |
| Bathroom One – Ensuite |
| Bathroom Two – Main Bath |
| Separate Toilet |
| Plumbing and Laundry15 |
| Appliances |
| Other Contract Exclusions |

| Date: | |
|-------|--|
| Date: | |

General

- This schedule and works should be read in conjunction with the plans. Where any ambiguity occurs, this schedule shall take precedence.
- All work is to be completed in accordance with the schedule of materials and works best industry practice, including the NZ building code and the relevant acceptable solutions. Additional costs incurred as a result of changes in the building code or conditions over the contract period will be charged to the owner.
- The pictures shown in this schedule are an example only to give an indication of the product and the wording is to take precedence over any image.
- □ It is the clients responsibility to highlight any covenants.
- □ Certified Builders 10 year guarantee included
- □ Includes full working drawings
- Includes a provisional sum of **\$8,393 including GST** for the building consent fees BRANZ levy and the department of housing levy
- Development contributions levy and service connection fees by any council are not included
- □ Includes Network Tasman new load policy fee, this will be included as part of your electrical
- □ Resource consent fees are not included
- □ Maintenance period shall be 365 days from the procession date
- □ From accepting and signing a variation to contract, an invoice shall be created. All payments of variations are due within seven working days of the date the invoice is issued. If there is a delay in payment, this could result in a delay of your build.
- Builders All Risk and liability insurance cover whilst under construction for good and services by Homes by Orange only.
- □ Homes by Orange have an active health and safety policy in place and is committed to this policy

| Customer's Initial | |
|----------------------|--|
| Consultant's Initial | |

| Date: | |
|-------|--|
| Date: | |

Foundations and Excavations

This agreement makes provision for the excavation of the area covered by the building floor slab including an area 216m2.

| SPECIFICATION | DESCRIPTION | NOTES | IMAGE |
|----------------------|--|---|-------|
| Excavations | This quotation includes an allowance of \$2,000 including GST for site correction. NOTE: No allowance for soft ground conditions. | Raft floor prep allows for stripping 300mm topsoil (to be left on site) & 150mm compacted hard fill with crusher dust blinding. | |
| Retaining walls | None. | | |
| Top soil stockpiling | Onsite for owner to spread or dispose of. | | |
| Floor | Raft floor system. | | 1 |
| Veranda floor | 42m2 of plain concrete included for patio | | |
| Finish to foundation | Fair face concrete as poured by contractor. | | |
| Steps | None in this design. | | |
| Engineering | \$690.00 including GST for engineer costs included in quotation. | | |

Exterior and Framing

| DESCRIPTION | NOTES | IMAGE |
|--|--|---|
| Acratex Exsulite 50mm EIFS cladding system | Owner to select plaster style and colour. | 2 |
| Three coat light weight plaster system. | | |
| James Hardie Stria Board | Colour: TBC | 3 |
| No columns in this design. | | |
| Hip and gable roof. | | 4 |
| 90x45 Douglas Fir MSG8 H1.2 KD frames and trusses. Studs at 600 crs, | | |
| Dwangs at 800crs and Trusses at 900 crs. | | |
| 42m2 of exposed aggregate concrete included for driveway | | |
| Not included | | |
| Not included | | |
| | Acratex Exsulite 50mm EIFS cladding systemThree coat light weight plaster system.James Hardie Stria BoardNo columns in this design.Hip and gable roof.90x45 Douglas Fir MSG8 H1.2 KD frames and trusses. Studs at 600 crs, Dwangs at 800crs and Trusses at 900 crs.42m2 of exposed aggregate concrete included for drivewayNot included | Acratex Exsulite 50mm EIFS cladding system Three coat light weight plaster system.Owner to select plaster style and colour.James Hardie Stria BoardColour: TBCNo columns in this design.Colour: TBCHip and gable roof.90x45 Douglas Fir MSG8 H1.2 KD frames and trusses. Studs at 600 crs, Dwangs at 800crs and Trusses at 900 crs. 42m2 of exposed aggregate concrete included for drivewayVot included |

Roofing

| SPECIFICATION | DESCRIPTION | NOTES | IMAGE |
|-------------------|---|---------------------------|-------|
| Roof type | Colour steel (standard colours) | Colour: TBC | |
| Profile | Roofdeck or Corrugated* .40 Colourcote ZR8 | Profile: Corrugated | 5 |
| Underlay | Heavy duty roofing underlay. | | |
| Roof pitch and | 25° pitch. | | |
| wind zone. | High wind zone allowance included. | | |
| Fascia and gutter | F180 fascia system gutter with PVC downpipes. | Profile: Quarter round | 6 |
| | | Colour: TBC | |
| Soffits | Hardiflex | Colour: TBC | 7 |
| Guttering type | Colour steel Gutter/Fascia | | |
| Downpipes | PVC Round | Painted to match exterior | |

Exterior Joinery

| SPECIFICATION | DESCRIPTION | NOTES | IMAG |
|-----------------------|--|--|------|
| Window type | 14 window units. | Refer attached quote and specs sheet for detail and initial. | |
| | 2 hinged door units. | | |
| | 3 sliding door units. | Finish / colour: TBC | |
| | Colour match handles on aluminium doors. | | |
| Window/door liners | Paint grade flat pine window liners | | |
| Rebated doors | All external doors rebated. | | |
| Garage Door/s | 4800mm Insulated Sectional Garage Door (Standard | Colour: TBC | 8 |
| | colour range) | Profile: TBC | |
| Front door | Stellar SR11 panel door with Apex 2pt mini lever | | 9 |
| | lock set and 600mm pull set | | |
| Cat door | Not included. | | |
| Tint glass | Not included. | | |
| Double glazing | Included (excluding garage). | | |
| Pergolas | Powder coated aluminium Stratco Sunroof Louvre over patio with remote control system for blades. | Colour: TBC | 29 |

Insulation and Heating

| SPECIFICATION | DESCRIPTION | NOTES | IMAGE |
|---------------|--|------------------------------------|-------|
| Floor | Moist stop 250micron polythene moisture barrier. | | |
| Walls | R2.4 pink batts and polystyrene | No batts to garage exterior walls. | |
| Ceiling | R3.6 pink batts | Excluding garage. | |
| Heating | Ducted Heat Pump system as per plan with Fujitsu | Heating capacity: 11.2kw | |
| | ARTG30LHTA Hi Wall Heat Pump | Cooling capacity: 9.0kw | |
| Fire | Not within this plan. | | |
| Solar | Not within this plan. | | |

Flooring

| SPECIFICATION | DESCRIPTION | NOTES | IMAGE |
|---------------------|---|--|-------|
| Colour consultation | Free 2 hour Colour Consultation is included. Nic | Note: Colour Consultation is only included when chattels are purchased | |
| | from Hubbers Flooring will be in touch to organise | from Hubbers Flooring | |
| | this service. | | |
| Carpet | "Tapu Collection Carpet" to lounge, all bedrooms | | |
| | including robes and hallways | | |
| Vinyl planking | "Moduleo Select Vinyl Plank" to bathroom, WC, | | |
| | laundry, kitchen, entry, dining, living and scullery. | | |
| Tiles | "100x300 White Gloss Tiles" to bath surround & | | |
| | kitchen splashback. | | |
| | "600x600 Builders Range" to ensuite floor, level | | |
| | entry shower & 2 shower walls to 2.4m high | | |

| Date: | |
|-------|--|
| Date: | |

Interior Details

| SPECIFICATION | DESCRIPTION | NOTES | IMA |
|----------------------|--|--|-------|
| Ceiling Battens | Steel | | |
| Lining | 10mm Gib Wall Lining | | |
| | 13mm Gib Ceiling Lining throughout | | |
| | Aqualine to bathroom ceilings and walls | | |
| Garage | 10mm Gib board | | |
| Stopping | Level 4 Paint Grade stopping throughout | | |
| Corners | Square Corners | | |
| Coving | 55mm Gib Cove | | 10 |
| Ceiling Heights | 2.4m | | |
| Additional Interior | N/A Bulkhead | | |
| features | | | |
| Skirting | 90 x 12mm Bevelled MDF with Pine in 'wet' areas | | 11 |
| Architrave | 60 x 12mm Bevelled MDF to all windows and doors | | 12 |
| | with Pine in 'wet' areas | | |
| Doors | Flush panel interior doors with paint finish, in MDF flat jambs. | Profile: MERIVALE | 13 |
| Internal door | Miles Nelson S Range | Profile: SHILOH | 14 8 |
| hardware | | Including door stops and cavity slider handles | 15 |
| Door jambs | MDF flat with pine to wet areas | | |
| Cavity Sliders | Yes 1 to scullery | | |
| Roof Access | Ceiling access hatch in garage | | |
| Customer's Initial | | | Date: |
| Consultant's Initial | | | Date: |

| Paint | Dulux Quotation allows for White Based paint selection and up to four colours on the interior | | |
|------------------|---|-------------------|----|
| Drapes | No allowance. | | |
| Linen Cupboard | 4 MDF Shelves in hall linen cupboard | | |
| Wardrobes | Standard Wire and Shelf fitting system | | 16 |
| Wardrobe Doors | Sliding flush panel interior doors with paint finish | Profile: MERIVALE | 13 |
| Glass Splashback | 900mmx750mm Diamante Low Iron | Colour: TBC | |

Miscellaneous

| SPECIFICATION | DESCRIPTION | NOTES | IMAGE |
|-------------------|--|---|-------|
| Power Distance | Provisional Sum of \$414 including GST allowed for in | | |
| Main | quote | | |
| Electric Mains | Included | | |
| Connection | | | |
| Temporary Power | Included | | |
| Supply | | | |
| Meter Box | Galvanized steel meter box | Painted | |
| Telephone | Builder to arrange laying of cable and trenching, plus | Final connection arranged and paid for by owner | |
| Cable/Wire | interior wiring for phones | | |
| Sewer/Storm water | Provisional Sum of \$6,690.00 including GST allowed | | |
| | for in quote | | |
| Back-filling | Drains back filled with on-site material only | | |
| Home Interior | Full interior clean prior to hand over including the | | |
| Clean | interior and exterior of the windows | | |
| Scaffolding | Provisional sum of \$3,404.00 including GST included | | |
| | in this quote for scaffolding | | |

| Date: | |
|-------|--|
| Date: | |

Bathroom One – Ensuite

| SPECIFICATION | DESCRIPTION | NOTES | IMAGI |
|--------------------|--|------------------|-------|
| Shower | Tiled shower with 2 glass doors | Tiles to ceiling | 17 |
| | | Tiled waste | |
| Toilet | Clark Alto II back to wall toilet with soft close seat | White | 18 |
| | Clark Bezel cistern flush button | | |
| Toilet roll holder | Centro Nero Fixed Toilet Roll Holder | Black | 19 |
| Vanity | Raymor Boston Wall Hung 900mm Vanity with 2 | Colour: White | 20 |
| | Drawers & Evoke black waste & overflow | | |
| Mirror | 900x1100mm frameless polished edge | Above vanity | 21 |
| Shower Mixer | Studio Pin Lever Shower Mixer | Black | 22 |
| Slide Shower | Adesso Urban Shower Slide | Black | 23 |
| Basin Mixer | Studio Basin Mixer | Black | 24 |
| Towel Rail | 7 Bar Ladder Heated Towel Rails by Electrician | Black | 25 |
| Bath | Not in this design | | |
| Extras | N/A | | |

Bathroom Two – Main Bathroom

| SPECIFICATION | DESCRIPTION | NOTES | IMAGE |
|---------------|--|---------------------------------|-------|
| Shower | Englefield Valencia Elite Shower with black frame- | 1000 x 1000 Moulded shower tray | 26 |
| | Round with sliding door | Rear waste | |
| Vanity | Raymor Boston Wall Hung 900mm Vanity with 2 | Colour: White | 20 |
| | Drawers & Evoke black waste & overflow | | |
| Mirror | 900x1100mm frameless polished edge | Above vanity | 21 |
| Shower Mixer | Studio Pin Lever Shower Mixer | Black | 22 |
| Slide Shower | Adesso Urban Shower Slide | Black | 23 |
| Basin Mixer | Studio Basin Mixer | Black | 24 |
| Towel Rail | 7 Bar Ladder Heated Towel Rails by Electrician | Black | 25 |
| Bath | Newtech Newark 1700mm Back To Wall bath | Gloss White | 27 |
| Bath Spout | Studio Bath Spout | Black | 28 |
| Bath Mixer | Studio Pin Lever Mixer | Black | 22 |

| Date: | |
|-------|---|
| Date: | _ |

Separate Toilet

| SPECIFICATION | DESCRIPTION | NOTES | IMAGE |
|--------------------|---|-------------|-------|
| Toilet roll holder | Centro Nero Fixed Toilet Roll Holder | Black | 19 |
| Vanity | Tivoli Wall Hung Vanity 400mm | Colour: TBC | |
| Mirror | 900x1100mm frameless polished edge | | |
| Toilet | Clark Alto II back to wall toilet with Clark Bezel cistern flush button | White | 18 |
| Basin Mixer | Studio Basin Mixer | Black | |
| Towel Rail | Not in this design | | |

| Customer's Initial | |
|----------------------|--|
| Consultant's Initial | |

| Date: | |
|-------|--|
| Date: | |

Plumbing and Laundry

| SPECIFICATION | DESCRIPTION | NOTES | IMAGE |
|-----------------------------|--|---|-------|
| Joinery | Provisional Sum of \$4,000 including GST allowed | | |
| | for in quote | | |
| Mixer | Studio Kitchen Mixer Pin Lever | Black | |
| Water supply | Town supply | Approx 10m distance allowed for in quotation | |
| Water connection | 20mm | | |
| Hot Water Cylinder position | In linen cupboard | | |
| Hot Water Cylinder | 250L | Electric mains pressure, solar ready cylinder | |
| Dishwasher | Plumbing included | | |
| Waste Disposal | Plumbing included | | |
| Sink | One and Half Bowl and Drainer | | |
| Kitchen Sink Mixer | Studio Kitchen Mixer Pin Lever | Black | 30 |
| Exterior Taps | 3 included | | |
| Interior pipe work | Polybutylene pipework | | |

Appliances

| SPECIFICATION | DESCRIPTION | NOTES | IMAGE |
|-----------------|--|--------------------------|-------|
| Cook Top | Smeg S17643B 60cm induction ceramic cook top | Stainless Steel Surround | 31 |
| Oven | Smeg SFA6500TVX 60cm single oven | Stainless Steel | 32 |
| Rangehood | Smeg SPUM60X powerpack | Stainless Steel | 33 |
| Waste Disposal | N/A | | |
| Dishwasher Type | Smeg DWA6214X2 dishwasher | Stainless Steel | 34 |

Other Contract Exclusions

- Valuation fees
- Surveyors fees
- □ Water or drainage connection fees
- □ Water rates used during the build
- Drapes
- Spoil removal
- Fencing
- Letterbox
- Clothesline

| Customer's Initial | |
|----------------------|--|
| Consultant's Initial | |

| Date: | |
|-------|--|
| Date: | |

Image Library

| Image 1 | Image 2 | Image 3 | Image 4 |
|-------------|----------------|---------|---------|
| | | | |
| Image 5 | Image 6 | Image 7 | Image 8 |
| Corrugated: | Quarter round: | | |

| Customer's Initial | |
|----------------------|--|
| Consultant's Initial | |

| Date: | |
|-------|--|
| Date: | |

| Image 9 | Image 10 | lmage 11 | Image 12 |
|----------|----------|---|----------|
| | | 12mm ▲ 90mm → | |
| Image 13 | Image 14 | Image 15 | Image 16 |
| | | <section-header><section-header><complex-block><image/></complex-block></section-header></section-header> | |

| Customer's Initial | |
|----------------------|--|
| Consultant's Initial | |

| Date: | |
|-------|--|
| Date: | |



| Customer's Initial | |
|----------------------|--|
| Consultant's Initial | |

| Date: | |
|-------|--|
| Date: | |

| Image 25 | Image 26 | Image 27 | Image 28 |
|----------|------------|----------|----------|
| | Plane 1000 | | |
| Image 29 | Image 30 | Image 31 | Image 32 |
| | | | |

| Customer's Initial | |
|----------------------|--|
| Consultant's Initial | |

| Date: | |
|-------|--|
| Date: | |



| Customer's Initial | |
|----------------------|--|
| Consultant's Initial | |

| Date: | |
|-------|--|
| Date: | |

Agreement

I_____have had the contents of this document explained to me and I am signing this to say that I understand and agree with all of the contents within this document and all attached documents as outlined on page two.

| Signature | |
|-----------|--|
| • | |

Date _____

Homes by Orange Staff Member

| Name | |
|------|--|
| | |

| Signature | |
|-----------|--|
| - | |

Date _____

| Customer's Initial | |
|----------------------|--|
| Consultant's Initial | |

| Date: | |
|-------|--|
| Date: | |